
 

Infratec Consultants, Inc. 
 

I N F R A S T R U C T U R E   T E C H N O L O G Y  
 

 
 
Date:  September 15, 2011 
 
Owner:  Cherokee County Water and Sewerage Authority 
 
Project:  Water Treatment Plant Dredging 
 
RFP No.:  CCWSA_2011_002_WTP Dredging 
 

ADDENDUM NUMBER ONE 
 

1. Acknowledge Addendum Number One by circling #1 on the Proposer’s Checklist in 
Appendix B and by signing and attaching a copy of the Addendum to the Checklist as 
part of the Contractors Proposal. 

 
2. Remove and Replace Page 8 with the enclosed copy footnoted by (Per Addendum No. 1).  

The hours of operation are not limited Monday through Saturday.  The plant is staffed 24 
hours per day and the Contractor will need to coordinate his hours of operation with the 
operator on duty. 

 
3. Remove and Replace Pages 23 through 27, Appendix A, Proposer’s Bid Proposal with 

the enclosed copy footnoted by (Per Addendum No. 1).  The Debris Removal item on 
both options has been revised to a Price per dry ton removed or Price per cubic yard 
removed unit price.  The “dry ton” quantity will be on a true dry tons calculation with 
100% water removed as determined in the lab.  The Contractor and Utility License 
number is optional on the form and is not a requirement on this project. 

 
4. Remove and Replace Page 40 with the enclosed copy footnoted by (Per Addendum No. 

1).  A notation about a previous Contractor was removed. 
 

5. Attached are photographs of the reservoir taken on September 7, 2011 after allowing the 
level in the reservoir to drop several feet.  The photos are for general reference only. 

      
  
 
 
 
 

End of Addendum Number One 

1301 Hightower Trail, Suite 130   ♦    Atlanta, Georgia  30350 
Phone:  (678) 990-2468   ♦    Fax:  (678) 990-2469 
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